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will not evaluate nor consider for award alternate proposals.  Only one proposal will be 
considered from each of the three teams participating in Phase 1.  The proposal will present the 
Offeror’s understanding of the scope of the acquisition and overall approach to providing the 
required services.    

L.7.2  PROPOSAL VOLUMES REQUIREMENTS 

The proposal shall be accompanied by a cover letter (letter of transmittal) prepared on the 
company’s letterhead stationery.  The cover letter (letter of transmittal) shall identify all 
enclosures being transmitted and shall be used only to transmit the proposal and shall include no 
other information.  The first or title page shall be in accordance with FAR 52.215-1, paragraph 
(c) (2).  If the Offeror wishes to restrict the disclosure or use of its proposal, use the legend 
permitted by FAR 52.215-1(e).  

The following are further descriptions of the information that shall be provided with the 
proposal.  Each Offeror must submit six separate volumes (with copies) as follows: 

 

Volume Title Section (L) 
paragraph 

Original CD CD copies Paper 
copies 

I Executive 
Summary 

L.7.6 1 5 1 

II Operational 
Effectiveness 

L.7.7 1 5 1 

III TOC 
Estimate 

L.7.8 1 5 1 

IV Management L.7.9 1 5 1 

V Technical L.7.10 1 5 1 
VI Business L.7.11 1 5 1 

(The Offeror may provide a CD submission of Table D-159, Operational Effectiveness Modeling 
Data, and Validation Tables for Operation Effectiveness in lieu of a paper submission.) 

Each volume in the proposal shall include a copy of the cover letter (letter of transmittal), title 
page, and table of contents.  The table of contents shall list sections, subsections, and page 
numbers.  Each volume shall be bound separately in three-ring binders (to permit removal of 
sections) with tabs for each major part. If there are any discrepancies between the hardcopy and 
the CDs, the CDs will govern with one exception. The hardcopy shall be utilized to determine 
page count.  CDs shall be “read-only” CDs-formatted for Microsoft Windows NT with one 
exception.  One of the Volume III, TOC disks shall be in read or write format with any 
spreadsheets unlinked to any unsubmitted spreadsheets or other files.  Documents, spreadsheets, 
databases, or other data submitted must be compatible with Microsoft Office 2000, Microsoft 
Project 2000, and Microsoft Internet Explorer 5.0. Adobe Acrobat reader version 4.0 format may 
be used for drawings not compatible with Microsoft products.  The first page of each volume
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shall be in accordance with the requirements of FAR 52.215-1 Instructions to Offerors – 
Competitive Acquisition.
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The Cutter Specific Certification Matrix of the successful Offeror may be incorporated in the 
resulting contract as Attachments J-13b.  The Cutter Specific Certification Matrix is subject to 
negotiation, at the discretion of the Government, and may result in modification and subsequent 
approval as required by this contract during Phase 2. 

L.7.7.4 SECTION 4 C4ISR ARCHITECTURES (no page limit) 

The Offeror shall submit C4ISR Architecture Products in accordance with the requirements 
specified in Section 3.19.4.3 of Attachment J-31, the Phase 1 SOW and SOW Attachments.  The 
proposal should reflect a maturation of the deliverable submitted during Phase 1.  The Offeror 
will highlight text changes, including text in tables and spreadsheets, from the final Phase 1 
deliverable with bold text and red color and annotate changes to figures, graphics, drawings, etc. 
from the final Phase 1 deliverable with a note in bold text and red color. Strike through of 
deleted text is not required or desired.  In addition, the Offeror will briefly describe all 
substantial changes and the impact of these changes on the IDS from the final Phase 1 
deliverable in a Summary of Changes Annex to be incorporated into the C4ISR Architecture 
Section.  Changes from the Phase 1 deliverable are not limited to concerns communicated by the 
Contracting Officer regarding final CDRL submission in Phase 1.   

The C4ISR Architecture of the successful Offeror may be incorporated in the resulting contract 
as Attachments J-4.  The C4ISR Architecture is subject to negotiation, at the discretion of the 
Government, and may result in modification and subsequent approval as required by this contract 
during Phase 2. 

L.7.7.5 SECTION 5 LOGISTICS PLANS (no page limit) 

The Offeror shall submit ISP(s) in accordance with the requirements specified in Section 
3.19.4.4 of Attachment J-31, the Phase 1 SOW and SOW Attachments.  In addition, the 
manpower requirements of Section III.A.1 bullet 2 of the Logistics Plan Functional Design 
Requirements (Attachment 4 of Attachment J-31) shall be formatted in accordance with 
Attachment J-40, Manpower Requirements Format.  The proposal should reflect a maturation of 
the deliverable submitted during Phase 1.  The Offeror will highlight text changes, including text 
in tables and spreadsheets, from the final Phase 1 deliverable with bold text and red color and 
annotate changes to figures, graphics, drawings, etc. from the final Phase 1 deliverable with a 
note in bold text and red color. Strike through of deleted text is not required or desired.  In 
addition, the Offeror will briefly describe all substantial changes and the impact of these changes 
on the IDS from the final Phase 1 deliverable in a Summary of Changes Annex to be 
incorporated into the Logistics Plans Section.  Changes from the Phase 1 deliverable are not 
limited to concerns communicated by the Contracting Officer regarding final CDRL submission 
in Phase 1.  

The ISP(s) of the successful Offeror may be incorporated in the resulting contract as Attachment 
J-3. ISP(s) are subject to negotiation, at the discretion of the Government, and may result in the 
modification and subsequent approval of the ISP(s) as required by this contract during Phase 2. 

Formatted
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L.7.7.6 SECTION 6 IMPLEMENTATION PLAN (no page limit) 

The Offeror shall submit an Implementation Plan in accordance with the requirements specified 
in Section 3.19.7 of Attachment J-31, the Phase 1 SOW and SOW Attachments.  The proposal 
should reflect a maturation of the deliverable submitted during Phase 1.  The Offeror will 
highlight text changes, including text in tables and spreadsheets, from the final Phase 1 
deliverable with bold text and red color and annotate changes to figures, graphics, drawings, etc. 
from the final Phase 1 deliverable with a note in bold text and red color. Strike through of 
deleted text is not required or desired.  In addition, the Offeror will briefly describe all 
substantial changes and the impact of these changes on the IDS from the final Phase 1 
deliverable in a Summary of Changes Annex to be incorporated into the Implementation Plan 
Section.  Changes from the Phase 1 deliverable are not limited to concerns communicated by the 
Contracting Officer regarding final CDRL submission in Phase 1.  The Offeror shall also 
summarize in a narrative or tabular format the implementation plans and responsibilities for 
introducing any new C4ISR systems or upgrading legacy C4ISR systems for calendar years 
2004, 2007, 2011 and 2016.  In addition, changes to the CG information technology 
requirements processing, capabilities and resourcing methods that will be needed to support the 
IDS shall be addressed. 

The Implementation Plan(s) of the successful Offeror may be incorporated in the resulting 
contract as Attachments J-2.  The Implementation Plans are subject to negotiation, at the
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discretion of the Government, and may result in modification and subsequent approval as 
required by this contract during Phase 2. 

L.7.7.7 SECTION 7 OPERATIONAL EFFECTIVENESS MODELING DATA (no page 
limit) (The Offeror may provide a CD submission of Operational Effectiveness 
Modeling data in lieu of a paper submission) 

The Offeror shall provide the operational effectiveness modeling data necessary to run CIAAT.   
If the data resides in an MSMP modeling data table, the table shall be provided in its entirety.  In 
addition , the Offeror shall submit in its entirety any table referenced within the tables provided.  
The Offeror shall submit data for five one-year periods. One of these periods shall be the first 
calendar year that the IDS is fully implemented, the others shall be calendar years 2004, 2007, 
2011 and 2016. 

The Offeror shall also provide specific cross-references to the appropriate section of the proposal 
(by volume, chapter, paragraph, and page number) where all operational effectiveness modeling 
data submitted may be verified.   

Operational effectiveness modeling data of the successful Offeror as specified in MSMP Tables 
D-101 through D-144 may be required immediately after award for contract administration 
purposes.  

L.7.7.8 SECTION 8 VALIDATION TABLES FOR OPERATIONAL EFFECTIVENESS (no 
page limit) )(The Offeror may provide a CD submission of Validation Tables for 
Operational Effectiveness in lieu of a paper submission) 

The Offeror shall provide asset/capability validation data in the format specified in MSMP tables 
D-146 through D-154. 

L.7.8 TOTAL OWNERSHIP COST (TOC) ESTIMATE VOLUME REQUIREMENTS 
(Volume III) (no page limit)(The Offeror may provide a CD submission of Table D-159 
in lieu of a paper submission) 

The Offeror shall use the following instructions in submitting information other than cost or 
pricing data that is required to evaluate the reasonableness and realism of its proposed cost/price. 
Compliance with these instructions is mandatory and failure to comply may result in rejection of 
the proposal.  

The Total Ownership Cost Estimate Volume (Cost Proposal) is to be submitted separately from 
the other volumes of the proposal. 

A table of contents shall be provided after the cover letter or title page, listing the sections, 
subsections, and page numbers.  

The Offeror must include an index, appropriately referenced, of all the pricing information 
accompanying or identified in the proposal. An updated copy of the index annotated to show the 
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additional/revised data must accompany any future additions and/or revisions up to the date of 
final proposal revision.
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L.7.11.4 SECTION 4 OPERATING LEASE AGREEMENT 

This section is applicable when the Offeror has included an operating lease in its proposed CLIN 
prices. The Offer shall include in this section a detailed explanation of how the proposed lease 
meets the operating lease characteristics and criteria as set forth in OMB Circular A-11.  The 
Contractor shall provide the operating lease agreement.  The operating lease agreement shall 
include a cancellation clause.  The Contractor shall provide a lease purchase analysis in 
accordance with OMB Circular A-94. 

L.7.11.5 SECTION 5 JOINT VENTURE TEAM ARRANGEMENTS 

This section is applicable when the proposed Prime Contractor is a Joint Venture. In order for the 
Government to confirm the legal validity of the Joint Venture, an Offeror proposing a Joint 
Venture as the Prime Contractor shall meet the following requirements: 

 (a) All offers submitted by Joint Ventures must include a copy of the executed joint 
venture agreement. 

 (b) In the case of corporations that are venture entities, the corporation secretary must 
certify that the corporation is authorized to participate in the joint venture by 
certification in the joint venture agreement and submission of a separate certification 
to the Government prior to contract award. 
 

 (c) The Joint Venture must identify a single point of contact, i.e., a principal 
representative (by name) of the Joint Venture for purposes of resolution of contractual 
matters and payment issues.

Formatted
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J-31 Phase 1 Section C Description/Specifications/Work Statement 
J-32 Contractor-Developed Statement of Work (SOW) Template 
J-33 Legacy Deepwater System Modeled Operational Effectiveness 
J-34 Reserved 
J-35 Emergent Work Labor Categories 
J-36 Operational Effectiveness Factor Requirements and Standards 
J-37 Management Capability Factor Requirements and Standards 
J-38 Technical Feasibility Factor Requirements and Standards 
J-39 Clause Matrix 
J-40 Manpower Requirements Format
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ATTACHMENT J-40 
MANPOWER REQUIREMENTS FORMAT 

 

The purpose of this section is to identify a format for reporting IDS Asset personnel staffing 
which is a required deliverable of the ISPs IAW Attachment J-31, the Phase 1 SOW and SOW 
Attachments.  The offeror shall submit Manpower Requirements utilizing the Table J-40-1: 
Manpower Requirements Format.  Submittal shall be in electronic “.csv” format.  This 
submission shall identify all military billets (both active and reserve), training allowance billets 
(TABs), Coast Guard civilian employee positions, and on-site contractor support personnel in the 
offeror’s proposed IDS organization.  This submission shall identify the personnel staffing of 
each Aviation, C4ISR, Logistics, and Surface asset of the IDS and will specify the start and end 
years for each billet/position.  An example entry is provided in Table J-40-4: Manpower 
Requirements. 

Table J-40-1: Manpower Requirements Format 

Field Names Format Description 

IndustryTeamID Text Industry team identifier. 

OPFAC Text Asset OPFAC.  See MSMP Table C-6: Cutter Homeports and Table C-13: 
Logistics Commands and Command and Control Facilities for selection of the 
appropriate OPFAC.  All personnel who contribute to the IDS CONOP/CONLOG 
must be assigned to a particular OPFAC.  Billets for aircraft shall be assigned to 
the appropriate air station OPFAC.  TABs shall be assigned to the appropriate 
asset OPFAC.  New OPFACs may be created and they must be identified in the 
proposal. 

BilletType Text Type of billet or position.  See Table J-40-2: Billet Types for selection. 

Grade Text Grade of billet/position.  See Table J-40-3: Grade for selection.  If BilletType is 
“Contractor” then specify the associated Contract Line Item Number (CLIN) from 
Section B. 

Specialty Text Specialty, enlisted rating, or Civil Service series of billet.  See Commissioned and 
Warrant Officer Billet Manual (COMDTINST M5320.7K) for selection of 
officer specialties. See MSMP Table C-14: Class “A” Schools for Enlisted 
Personnel for selection of enlisted rating. See OPM Handbook of Occupational 
Groups and Families for selection of GS and WD/G/L/M/N/S series. If 
BilletType is “Contractor” then specify labor category where appropriate. 

Function Text Description of billet/position function, regardless of organic or contractor. 

StartYear Integer The element is the IDS calendar year, “1” through “40”, in which the billet is first 
brought into the IDS.  An entry of “X” is equivalent to the first day of IDS year 
“X”. 

EndYear Integer The element is the IDS calendar year, “1” through “40”, in which the billet is 
removed from the IDS.  An entry of “X” is equivalent to the first day of IDS year 
“X”. 

Quantity Integer The number of billets of this type for this asset that have the same StartDate and 
EndDate. 

Remarks Text Contractor remarks, notes, or descriptions as necessary. Note any anticipated 
changes to rotation cycles (military only). 
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Table J-40-2:  Billet Types 

BilletType Description 

Active Active Duty Coast Guard uniformed member 

Reserve Reserve Duty Coast Guard uniformed member 

Civilian Civilian Coast Guard member 

Contractor Contractor employed member 

TAB Training Allowance Billet 
 

Table J-40-3:  Grade 

Rank Description 

O-10 Admiral 

O-9 Vice Admiral 

O-8 Rear Admiral 

O-7 Rear Admiral (Lower Half) 

O-6 Captain 

O-5 Commander 

O-4 Lieutenant Commander 

O-3 Lieutenant 

O-2 Lieutenant Junior Grade 

O-1 Ensign 

W-4 Warrant Officer 

E-10 Master Chief Petty Officer of the Coast Guard 

E-9 Master Chief Petty Officer 

E-8 Senior Chief Petty Officer 

E-7 Chief Petty Officer 

E-6 Petty Officer First Class 

E-5 Petty Officer Second Class 

E-4 Petty Officer Third Class 

E-3 Seaman 

E-2 Seaman Apprentice 

E-1 Seaman Recruit 

ES-00 Civil Service Grade ES-00 

AL-03 Civil Service Grade AL-03 

AL-02 Civil Service Grade AL-02 

AD-00 Civil Service Grade AD-00 
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GS-15 Civil Service Grade GS-15 

GS-14 Civil Service Grade GS-14 

GS-13 Civil Service Grade GS-13 

GS-12 Civil Service Grade GS-12 

GS-11 Civil Service Grade GS-11 

GS-10 Civil Service Grade GS-10 

GS-9 Civil Service Grade GS-9 

GS-8 Civil Service Grade GS-8 

GS-7 Civil Service Grade GS-7 

GS-6 Civil Service Grade GS-6 

GS-5 Civil Service Grade GS-5 

GS-4 Civil Service Grade GS-4 

GS-3 Civil Service Grade GS-3 

GS-2 Civil Service Grade GS-2 

GS-1 Civil Service Grade GS-1 

WS-19 Civil Service Wage Grade WS-19 

WS-18 Civil Service Wage Grade WS-18 

WS-17 Civil Service Wage Grade WS-17 

WS-16 Civil Service Wage Grade WS-16 

WG/L/M/S-15 Civil Service Wage Grade WG/L/M/S-15 

WG/L/M/S-14 Civil Service Wage Grade WG/L/M/S-14 

WG/L/M/S-13 Civil Service Wage Grade WG/L/M/S-13 

WG/L/M/S-12 Civil Service Wage Grade WG/L/M/S-12 

WD/G/L/M/S-11 Civil Service Wage Grade WD/G/L/M/S-11 

WD/G/L/M/S-10 Civil Service Wage Grade WD/G/L/M/S-10 

WD/G/L/M/N/S-9 Civil Service Wage Grade WD/G/L/M/N/S-9 

WD/G/L/M/N/S-8 Civil Service Wage Grade WD/G/L/M/N/S-8 

WD/G/L/M/N/S-7 Civil Service Wage Grade WD/G/L/M/N/S-7 

WD/G/L/M/N/S-6 Civil Service Wage Grade WD/G/L/M/N/S-6 

WD/G/L/M/N/S-5 Civil Service Wage Grade WD/G/L/M/N/S-5 

WD/G/L/M/N/S-4 Civil Service Wage Grade WD/G/L/M/N/S-4 

WD/G/L/M/N/S-3 Civil Service Wage Grade WD/G/L/M/N/S-3 

WD/G/L/M/N/S-2 Civil Service Wage Grade WD/G/L/M/N/S-2 

WD/G/L/M/N/S-1 Civil Service Wage Grade WD/G/L/M/N/S-1 

Applicable CLIN Contractor Personnel 
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Table J-40-4:  Manpower Requirements Example 

Industry 
TeamID OPFAC Billet 

Type Grade Specialty Function Start
Year

End
Year Quantity Remarks 

ABC 01-20115 Active O-3 60 Aviator - 
Rotary Wing 

1 25 10 5-year 
rotation 
cycle 

ABC 01-20115 Active O-3 60 Aviator - 
Rotary Wing 

1 15 8  

ABC 01-20115 Civilian GS-5 1701 Lead Teacher 1 20 5 Helicopter 
Controls 
Class 

ABC 01-20115 Contractor CLIN 
0040E 

Education 
Specialist 

Teacher 21 40 5 Helicopter 
Controls 
Class 

ABC 21-11405 TAB O-2 70682 Training 
Allowance 

1 20 1 SWOS 

. . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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ATTACHMENT 4 TO J-31 
LOGISTICS PLAN 

FUNCTIONAL DESIGN REQUIREMENTS 
 
 
 
I.  System Level ILS Plan Overarching Requirements.  The IDS System Level Logistics Plan 
shall provide: 
 
Description of a comprehensive and achievable IDS ILS designand a, in accordance with Section 
2 of DID DI-ILSS-80395 as tailored by CDRL A007. 
Identification of overall support resources (manpower, commercial & organic) required and 
impact on the USCG legacy support activities.  
Identification and description of the criteria for outsourcing vs. organic support decisions. 
Management Pplan in accordance with Section 3 of DID DI-ILSS-80395, as tailored by CDRL 
A007.  Address the ILS vision, organization, responsibilities and interfaces which are proposed 
to iimplement and operate the ILS system as designed over the IDS life cycle through detail 
design, transition, service life, and disposal of assets. 
Table of participating activitiess,  including both government and contractor activities 
participating in logistics support, with definitions of their responsibilities and interfaces, 
including the transition of the organization over time.  “TBD” is acceptable for mid and far term, 
but an organizational concept is required. 
Plan for ILS risk management and reduction, including cost, schedule and performance. 
Master Milestone Schedule for system, assets and legacy support changes. 
Tabulated list of key logistics efforts and decisions deferred to a later acquisition phase, 
responsible activities, and the alternatives. 
Tabulated list of integral IDS logistics design aspects that depend on USCG to implement, 
including brief impact assessment and contingency solutions if not implemented. 
Measures of effectiveness for performance, incentives, and continuous improvement of the 
logistics support. 
The benefits, costs, and risks associated with discrete elements of the logistics concept, with 
supporting rationale. 
  
II.  Asset Level ILS Plans Overarching Requirements.  An Asset Level Logistics Plan shall be 
prepared for each asset in the Contractor’s IDS.  These plans shall: 
 
Supplement the system-level ISP to address the unique logistics requirements of individual 
Surface, Air, and C4ISR assets. 
Include element-based plans such as maintenance plan, training plan, etc., or combination – in 
contractor format -- as needed. 
 
III.  ILS Plan Detailed Requirements.  The following items (A through C) shall be addressed in 
the system level and asset level plans.  The level of detail may vary for the IDS and specific 
assets based upon the proposed implementation timeframe for the introduction of assets and 
logistics concepts: 
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A.  Human Systems 
 
Describe the plan, including process / methodology, responsibility assignments, and schedule for 
integrating human systems into system-level and asset-level design. 
 
1.  Personnel and Manpower 
 
Establish crewing concepts for assets (provide reference to asset design products (CDRL A021) 
as applicable). 
Establish system and asset manpower requirements, and provide the underlying 
rationale/analysis, for operator, maintenance, and support personnel in terms of number of 
personnel by location, skill levels, and job classifications within the USCG and Contractor 
organizations (provide reference to asset design products (CDRL A021) as applicable). 
Describe aspects of IDS that will positively impact retention, and provide supporting rationale. 
Identify any new personnel record and management system requirements, where appropriate. 
Establish requirements for Address impact/interface with current personnel procedures, 
proceduretech data/records, and management systems. for personnel, including interface with 
existing practices  
Identify among those personnel policy, procedure, and administrative changes established by the 
contractor for IDS, which are beyond the contractor’s control and therefore are the USCG’s 
responsibility to implement. 
 
2.  Training and Training Devices 
 
Establish the overall approach and strategies for on-going training throughout the IDS life cycle, 
and include interface and/or integration with USCG Workforce Performance and Training 
Strategy, where appropriate. 
Describe the approach and plan for the design of instructional methodologyDesign and 
development. 
Perform training needs assessment and analysis for new requirements at asset and job levelsi.e. 
methods, means, plans.   
Explain the concept for implementing training for  legacy, precommissioning, and follow-on 
crews. 
Provide master training plans delineating asset-level training requirements by billet. 
Establish requirements for procedures, tech data/ records, and management systems for training, 
IncluDescribe requirements for major training aids (including but not limited to simulators, and 
equipment mock-ups) and training aids and computer resources. 
Identify infrastructure/ resource impacts -- staffing, training allowance billets (TABs), and 
outsourcing requirements. 
 
3.  System Safety 
 
Present the System Safety Program management approach, to address both hardware and 
software, operations and support.  
Describe application of Closed Loop Hazard Tracking to resolve identified hazards. 



 DTCG23-01-R-D00001 

3 
August 30, 2001  Amendment 007 

Identify personnel safety requirements not identified in the air and surface asset designs (e.g., 
facility related concerns, or safety concerns related to potentially new operational scenarios.)  
 
4.  Human Factors Engineering 
 
Describe management strategy to establish human factors requirements and to incorporate the 
human element in design, operation, maintenance, and support at system and asset levels, to 
include both hardware and software. interfaces  
 
5.  Habitability 
 
Establish and describe system approach and asset-level functional requirements for habitability 
and work-life quality for deployable assets and shore facilities (where appropriate) during both 
normal and surge operations (provide reference to asset design products (CDRL A021) as 
applicable). 
 
B.  Supportability 
 
Set forth the concepts, organization, and schedule for supporting IDS through the full life  cycle. 
Describe how supportability is implemented in the proposed hardware and software designs of 
assets and their major subsystems. 
 
1.  Maintenance 
 
Refine the maintenance concept(s), basic support policies, and functional logistics support 
requirements identified in the earlier logistics plan, recognizing the influence of operational 
scenarios on readiness requirements. 
Specify the methods, responsibilities, and processes for implementing the previously defined 
maintenance concept to provide system and asset hardware and software support throughout the 
IDS life cycle, including interface with existing practices. 
Describe how and where interim maintenance support will be provided, if required, during 
introduction of the system or individual asset types or classes into service. 
Perform preliminary repair analysis  to a level sufficient to support and justify facilities and 
personnel requirements for maintenance. 
Identify how air, surface, C4ISR and test/support equipment maintenance will be integrated into 
a maintenance-delivery organization.  
Describe how quality of maintenance will be measured and monitored throughout the IDS life 
cycle. 
 
Identify 2.  Reliability and Maintainability (R&M) 
 
Establish and explain how the functional design establishes R&M objectives and thresholds 
based on the design reference mission profiles in the MSMP, and within the constraints on 
storage, maintenance, transportation, training, and operational use identified during the design 
process.  For example, the adoption of modular ship design concepts may contribute to the 
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development of highly reliable and maintainable systems, but where will they be stored to 
support required operations?  
Identify mission- or safety-critical single point failure modes along with approaches to mitigate 
their effects, and reliability goals, design criteria, and characteristics (e.g., elimination through 
design or making the design robust (e.g., insensitive to the causes of failure, exhibit graceful 
degradation, or redundant). 
Provide analysis of maintainability goals and design criteria, and maintainability design features 
and characteristics (e.g., accessibility, use of tools, parts commonality, etc.) which support 
achievement of these goals. 
Describe the approach and methodology for ensuring that CANDI will be capable of meeting 
their allocated R&M requirements. 
 
3.  Commonality 
Establish functional requirements for commonality in equipment selection at system, asset, and 
major subsystem levels. 
Establish functional requirements for asset and process commonality in areas of procurement, 
maintenance, supply, special tools and support equipment, technical documentation, training, and 
any other significant logistics-related cost drivers. 
 
4.  Modularity  
 
Describe the extent to which the functional design is modular to facilitate operation, 
replenishment, maintenance, and upgrade of hardware and software at the system, asset, and 
major subsystem levels. 
 
5.  Open Systems 
 
Describe your management approach to how implementing the Open System architecture 
requirement of the SPS to include organization, interface requirement and equipment selection 
criteria. 
 
 Deepwater interface design and component selection or detail design will be developed and 
maintained over the life cycle with an open architecture that maximizes ease of subsystem and 
component changes, upgrades, and replacement while minimizing interface changes 
6.  Component, Subsystem & System Interface 
 
Describe the extent to which the system and equipment implements standard – i.e. widely used, 
well defined, and non-proprietary – interfaces (provide reference to asset design products (CDRL 
A021) as applicable).  
 
7.  Computer Resources 
 
Provide plan for acquisition, development, training, upgrade, and maintenance of IDS computer 
software resources. 
Identify, or provide functional descriptions of computer programs and data required for system 
support, including automated condition monitoring programs, maintenance diagnostic routines, 
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and information-processing systems (provide reference to asset design (CDRL A021) and C4ISR 
architecture (CDRL A022) products as applicable).  “TBDs” are acceptable for mid and far term 
requirements. 
 
8.  Facilities 
 
Assess existing facilities and itemize required facility changes (additions and deletions), facility 
closures, and new facilities based on impacts from the proposed IDS. 
Define asset/facility requirementsinterfaces (geographic location, physical dimensions, utility 
and housekeeping service requirements, etc.) such that the government can assess the need for 
new facilities or facilities improvements, space needs, utilities, environmental requirements, real 
estate requirements, and capital equipment Provide the Facility Delivery Schedule needed to 
support IDS implementation 
etc. 
 
9.  Supply Support 
 
Describe Develop the concepts and details of the IDS provisioning process, including 
responsibilities and schedules and including interface with existing systems and practices. 
Show how provisioning will be applied to reduce program risks and how it will be integrated into 
the design and development, manufacturing planning, and other key project events 
Develop an outfitting approach i.e.,and implementation for supply functions not related to parts, 
i.total outfitting: consumables, Allowance Equipment Lists (AELs), charts, publications, medical 
allowances, etc. 
Establish criteria for considering systematically which, if any, material should be government 
vice contractor furnished for supply and maintenance items. 
Develop a nominal notional schedule, including projected material support dates. 
Provide for interim supply support and develop an interim supply support plan, as required. 
Identify equipment that is not delivered as an integral component of the IDS assets but is 
required to support the fielding of assets (e.g., initial spares).  “TBDs” are acceptable for mid and 
far term asset introduction. 
 
10.  Support and Test Equipment (S&TE) 
 
Describe the methods, organizational responsibilities, and schedule for identifying and procuring 
S&TE, for delivery, installation, and checkout of S&TE to each geographic location, and for 
training operators and maintainers in use of the S&TE. 
Establish a plan for operating, calibrating, maintaining, and replacing S&TE over the IDS life 
cycle. 
Identify S&TE required to support the fielding of the IDS assets.  “TBDs” are acceptable for mid 
and far term asset introduction. 
 
11.  Packaging, Handling, Storage, and Transportation (PHS&T) 
 
Describe the PHS&T methods/procedures for shipment of IDS system components to/from the 
manufacturer, depot, or supply system warehouse to the IDS asset locations, addressing both 
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initial destination per IDS delivery schedules and recurring transportation requirements based on 
maintenance support needs throughout the IDS life cycle. 
Establish equipment transportability requirements in conjunction with packaging requirements to 
assure that equipment can be shipped and deployment without damage.  
 
12.  Tech Data  
 
Summarize the technical data requirements for operations at the system, asset and equipment 
level, and for each level of maintenance by equipment type. “TBDs” are acceptable for mid and 
far term assets. 
Develop the concept for the implementation of technical data to support the IDS for the life 
cycle, including the interface with the legacy technical data system.  The concept shall include 
but is not limited to technical data configuration management and change tracking, update 
procedures, method of information dissemination, and data storage.   
Tabulate typical equipment and user scenarios to assess and illustrate the effectiveness of access 
to and use of the data  
Establish the technical data development milestone schedule. “TBDs” are acceptable for mid and 
far term asset introductionProvide list of system and asset-level tech manuals, existing or to be 
developed. 
 
 13.  Legacy Systems 
 
Summarize how and to what extent the development of the IDS ILS system will integrate legacy 
ILS systems and their support requirements. 
Develop strategy and tentative milestones for phase-out, decommissioning, and disposal of 
legacy assets in accordance with the Contractor’s implementation plan 
 
Availability of Assets 
 
Establish measures of effectiveness and performance thresholds for the assets and systems that 
underlie and support IDS system level availability requirements (provide reference to asset 
design products (CDRL A021) as applicable).
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 (c) The rights and remedies provided in this clause are in addition to and do not limit any 
rights and remedies provided to the Government by law or by any other clause of this 
contract. 

H.28 VERIFICATION AND VALIDATION 

The Government shall be allowed access to the Contractor's data records to the extent necessary 
to perform functions under FAR 52.246-2 , FAR 52.246-3, FAR 52.246-4, FAR 52.246-5 and 
FAR 52.246-6. Such access may include an independent validation contractor performing 
corrections to inadequate or incomplete data deliverables pursuant to FAR 52.246-2(h)(1) or 
FAR 52.246-3 (g)(1), FAR 52.246-4 (f) (1), FAR 52.246-5 (e) (1) and FAR 52.246-6 (g) (1) (i). . 

H.29 ADDITIONAL PROVISIONS RELATING TO GOVERNMENT PROPERTY 

 (a) The Contracting Officer may increase the amount of property to be furnished under 
an order and the order shall be equitably adjusted to reflect such increase in 
accordance with procedures of the "CHANGES" clause of the contract. 

 (b) Procedures 

 (1) As to all equipment listed in the delivery order, or an attachment to the delivery 
order as applicable, which will be permanently installed or otherwise built into the 
asset(s), the AN nomenclature or other model designations given therein are to 
indicate only the basic description of equipment to be furnished and do not 
indicate the specific model or manufacturer's equipment that will be furnished. 
The Government may furnish, without issuing a change under the "CHANGES" 
clause of the contract, other equipment bearing nomenclature and model 
designations which further define the specific equipment to be furnished and to 
further substitute other equipment with different nomenclature or model 
designations as long as they are geometrically congruent dimensionally and 
mechanically and electrically interchangeable with the equipment identified in 
delivery order, or an attachment to the delivery order as applicable. 

 (2) As to all equipment listed in the delivery order, or an attachment to the delivery 
order, as applicable, which are portable in nature and require only means for 
stowage in the asset(s), the AN nomenclature or other model designations given 
therein are to indicate only the basic description of the equipment to be furnished. 
The Government may furnish, without issuing any change under the 
"CHANGES" clause of the contract, other equipment bearing different AN 
nomenclature or other model designations as long as the equipment furnished is 
functionally interchangeable with the equipment specified in delivery order, or an 
attachment to the delivery order, as applicable, and no changes in asset stowage 
provisions are required. 

 (c) Unless otherwise specifically directed by the COTR, nonreusable crates and other 
nonreusable packaging in which Government Property is delivered to the Contractor 
shall become the property of the Contractor upon removal of the packaged or crated
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 perform the work.  If this repair period begins during but extends beyond the 
expiration of the warranty period, the Government may leave the ship at the 
Contractor's plant or return the ship thereto for the correction of defects not 
previously corrected and for the performance of any additional work required by 
change orders issued pursuant to the "Changes" clause of this contract prior to the 
preliminary acceptance and not theretofore performed. 

 (e) The Contractor shall exercise reasonable care to protect the asset at all times until the 
delivery, and thereafter during such times as the ship is at the Contractor's plant 
during the warranty period or during the repair period if the latter extends beyond the 
expiration of the warranty period, except for periods of time when the asset is made 
available to the Government.  During such periods, while the asset is at the 
Contractor's plant, the Contractor shall provide assistance to service the asset, and 
shall effect any correction of defects or performance of incomplete work, to the extent 
permitted or required by the Government. 

 (f) In accordance with the inspection provisions of the contract, all actions of the 
Government pursuant to this clause shall be performed in such a manner as to not 
unduly delay the work. 

Deleted: The Government also reserves 
the right to correct deficiencies itself or 
have a third party make such corrections.  
The cost of said corrections shall be 
charged against the Contractor.¶
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52.215-12 SUBCONTRACTOR COST OR PRICING DATA OCT 1997 
52.215-13 SUBCONTRACTOR COST OR PRICING OCT 1997 

  DATA-MODIFICATIONS\ 
 52.215-14 INTEGRITY OF UNIT PRICES OCT 1997 
 52.215-15 PENSION ADJUSTMENTS AND ASSET DEC 1998 
  REVERSIONS 

52.215-18 REVERSION OR ADJUSTMENT OF PLANS OCT 1997 
  FOR POSTRETIREMENT BENEFITS (PRB) 
  OTHER THAN PENSIONS 
 52.215-19 NOTIFICATION OF OWNERSHIP CHANGES OCT 1997 

52.215-21 REQUIREMENTS FOR COST OR PRICING OCT 1997 
  DATA OR INFORMATION OTHER THAN 
  COST OR PRICING DATA--MODIFICATIONS 
  ALTERNATE I (OCT 1997) 
  ALTERNATE IV (OCT 1997) 
 52.216-7 ALLOWABLE COST AND PAYMENT MAR 2000 
 52.216-10 INCENTIVE FEE MAR 1997 
                  See section B paragraph B.1.(i) to complete blanks. 
 52.216-16 INCENTIVE PRICE REVISION-FIRM TARGET OCT 1997 
  See section B paragraph B.1.(j) to complete blanks. 
 52.216-18 ORDERING  OCT 1995 
  insert in the first blank ”date of contract award” 
  insert in the second blank “expiration of the contract ” 
 52.216-19 ORDER LIMITATIONS OCT 1995 
  the first, second, and third blanks are to be  
  completed by the contractor. 
 52.216-22 INDEFINITE QUANTITY OCT 1995 
 52.219-8 UTILIZATION OF SMALL BUSINESS OCT 2000 
  CONCERNS 
 52.219-9 SMALL BUSINESS SUBCONTRACTING PLAN OCT 2000 
  ALTERNATE II OCT 2000 
 52-219-10 INCENTIVE SUBCONTRACTING PROGRAM OCT 2000 
  insert in the blank “5” 
 52.219-16 LIQUIDATED DAMAGES  -- JAN 1999 
  SUBCONTRACTING PLAN 
 52.222-1 NOTICE TO THE GOVERNMENT OF LABOR FEB 1997 
  DISPUTES 
 52.222-2 PAYMENT FOR OVERTIME PREMIUMS JUL 1990 
 52.222-20 WALSH-HEALY PUBLIC CONTRACTS ACT DEC 1996 
 52.222-21 PROHIBITION OF SEGREGATED FACILITIES FEB 1999 
 52.222-22 PREVIOUS CONTRACTS AND COMPLIANCE FEB 1999 
  REPORTS 
 52.222-26 EQUAL OPPORTUNITY FEB 1999
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52.232-7 PAYMENTS UNDER TIME-AND-MATERIALS MAR 2000 
 AND LABOR-HOUR CONTRACTS 
52.232-8 DISCOUNTS FOR PROMPT PAYMENT MAY 1997 
52.232-9 LIMITATION ON WITHHOLDING OF APR 1984 
 PAYMENTS 
52.232-13 NOTICE OF PROGRESS PAYMENTS APR 1984 
52.232-16 PROGRESS PAYMENTS JUL 1991 
52.232-17 INTEREST  JUN 1996 
52.232-18 AVAILABILITY OF FUNDS APR 1984 
52.232-19 AVAILABILITY OF FUNDS FOR THE  APR 1984 

NEXT FISCAL YEAR 
52.232-20 LIMITATION OF COST  APR 1984 
52.232-22 LIMITATION OF FUNDS APR 1984 
52.232-23 ASSIGNMENT OF CLAIMS JAN 1986 
52.232-25 PROMPT PAYMENT JUN 1997 
52.232-33 PAYMENT BY ELECTRONIC FUNDS MAY 1999 
 TRANSFER-CENTRAL CONTRACTOR 
 REGISTRATION 
52.233-1 DISPUTES  DEC 1998 
 ALTERNATE I (DEC 1991)  
52.233-3 PROTEST AFTER AWARD AUG 1996 

  ALTERNATE I JUN 1985 
52.237-2 PROTECTION OF GOVERNMENT APR 1984 
 BUILDINGS, EQUIPMENT, AND 
 VEGETATION 
52.237-3 CONTINUITY OF SERVICES JAN 1991 
52.239-1 PRIVACY OR SECURITY SAFEGUARDS AUG 1996 
52.242-1 NOTICE OF INTENT TO DISALLOW COSTS APR 1984 
52.242-2 PRODUCTION PROGRESS REPORTS APR 1991 
52.242-3 PENALTIES FOR UNALLOWABLE COSTS OCT 1995 
52.242-4 CERTIFICATION OF FINAL INDIRECT COSTS JAN 1997 
52.242-13 BANKRUPTCY JUL 1995 
52.243-1 CHANGES-FIXED PRICE AUG 1987 
52.243-2 CHANGES-COST REIMBURSEMENT AUG 1987 
52.243-3 CHANGES-TIME-AND-MATERIALS OR SEP 2000 
 LABOR-HOURS 
52.243-4 CHANGES  AUG 1987 
52.243-6  CHANGE ORDER ACCOUNTING AUG 1984 
52.243-7 NOTIFICATION OF CHANGES APR 1984 
 insert in first blank “within 5 calendar days” 
 insert in second blank “within 5 calendar days” 
52.244-2 SUBCONTRACTS AUG 1998 
 ALTERNATE I (AUG 1998) 
52.244-5 COMPETITION IN SUBCONTRACTING DEC 1996 
52.245-2 GOVERNMENT PROPERTY (FIXED-PRICE DEC 1989 

  CONTRACTS) 
Deleted: 52.245-1 PROPERTY 
RECORDS APR 1984¶
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